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DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 1999
* % % Bl D TABULATI ON REPORT * * * TI ME: 10: 27
PS&E JOB NO: 98C544 REVI SION NO : 1 BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005724 REGION NO : 3 AWARDED ON :
VERSI ON NO : 6 WORK ORDER# : 0L3289
HAWY CSR 101 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 101 W F. ANDERSON CONSTRUCTI ON DLB EARTHWORK CO STERLI NG BREEN CRUSHI NG, | NC.
VIC. M 73 TO ARTIC VIC. 212 M DDLE FORK RD 2823 29TH AVE SW 887 STATE HWY 507
08C544 TUMMTER - 98512-6106 CENTRALI A WA 98531
PRQJECT CHEHALIS WA 985328603 OLYMPIA WA 985022599 CHEHALIS WA 985320318
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 100066
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
42, 488. 20 6, 500. 00 25, 000. 00 42, 615. 00
2 CLEARI NG AND GRUBBI NG
0. 8000 ha 10, 000. 0000 11, 250. 0000 17, 300. 0000 2, 000. 0000
8, 000. 00 9, 000. 00 13, 840. 00 1, 600. 00
GRADI NG
3  ROADWAY EXCAVATI ON | NCL. HAUL
25000. 0000 s 7. 5000 5. 5600 7.7500 8. 8500
187, 500. 00 139, 000. 00 193, 750. 00 221, 250. 00
4 SELECT BORROW I NCL. HAUL
250. 0000 t 14. 0000 20. 0000 16. 0000 11. 0000
3, 500. 00 5, 000. 00 4,000. 00 2,750. 00
DRAI NAGE
5  FURNI SHI NG AND JACKI NG 900 MM DI AM STEEL CASI NG
88. 0000 8 1, 000. 0000 1, 340. 0000 847. 0000 1, 032. 0000
88, 000. 00 117, 920. 00 74, 536. 00 90, 816. 00
6 QUARRY SPALLS
75. 0000 t 25. 0000 54. 0000 55. 0000 24. 4000
1, 875. 00 4, 050. 00 4,125.00 1, 830. 00
7 SCHEDULE A CULV. PIPE 600 MM DI AM
25. 0000 8 125. 0000 60. 0000 180. 0000 330. 0000
3,125. 00 1, 500. 00 4,500. 00 8, 250. 00
STRUCTURE
8 FORCE ACCOUNT BORI NG CONTROL
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
SURFACI NG
9 CRUSHED SURFACI NG BASE COURSE
230. 0000 t 20. 0000 20. 8700 22.0000 18. 2000
4, 600. 00 4,800. 10 5, 060. 00 4,186. 00
LI QUI D ASPHALT
10 ANTI - STRI PPI NG ADDI Tl VE
EST.

80. 00 80. 00 80. 00 80. 00
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DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 27
PS&E JOB NO: 98C544 REVI SION NO : 1 BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005724 REGION NO : 3 AWARDED ON :
VERSI ON NO : 6 WORK ORDER# : 0L3289
HAWY CSR 101 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 101 W F. ANDERSON CONSTRUCTI ON DLB EARTHWORK CO STERLI NG BREEN CRUSHI NG, | NC.
VIC. M 73 TO ARTIC VIC. 212 M DDLE FORK RD 2823 29TH AVE SW 887 STATE HWY 507
08C544 TUMMTER - 98512-6106 CENTRALI A WA 98531
PRQJECT CHEHALIS WA 985328603 OLYMPIA WA 985022599 CHEHALIS WA 985320318
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 100066
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
11 ASPHALT CONC. PAVEMENT CL. A P
65. 0000 t 100. 0000 85. 0000 150. 0000 183. 0000
6, 500. 00 5, 525. 00 9, 750. 00 11, 895. 00
EROSI ON CONTROL AND PLANTI NG
12 SEEDI NG, FERTILIZING AND MULCHI NG
1. 9000 ha 3, 000. 0000 2,570. 0000 2, 020. 0000 2,395. 0500
5, 700. 00 4,883. 00 3, 838. 00 4, 550. 60
13 LIM NG
1. 9000 ha 1, 500. 0000 342.1100 400. 0000 512. 4000
2, 850. 00 650. 01 760. 00 973.56
14  SPILL CONTROL RESPONDER
36. 0000 HR 35. 0000 97. 0000 26. 0000 150. 0000
1, 260. 00 3,492. 00 936. 00 5, 400. 00
15  EROSI ON CONTROL SPECI ALI ST
36. 0000 HR 30. 0000 66. 0000 26. 0000 150. 0000
1, 080. 00 2,376.00 936. 00 5, 400. 00
16 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
TRAFFI C
17 PAINT STRI PE
600. 0000 8 2. 0000 7.7000 2. 0000 2. 4400
1, 200. 00 4,620. 00 1, 200. 00 1, 464. 00
18 PLASTI C DRAI NAGE MARKI NG
7.0000 EACH 20. 0000 33. 0000 50. 0000 61. 0000
140. 00 231. 00 350. 00 427.00
19 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
6, 000. 00 3, 000. 00 2, 800. 00 4,000. 00
20 TRAFFI C CONTROL LABOR
2000. 0000 HR 30. 0000 39. 2500 32. 0000 28. 0000
60, 000. 00 78, 500. 00 64, 000. 00 56, 000. 00

21 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 35. 0000 42.5000 48. 0000 35. 0000
14, 000. 00 17, 000. 00 19, 200. 00 14, 000. 00
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DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 27
PS&E JOB NO: 98C544 REVI SION NO : 1 BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005724 REGION NO : 3 AWARDED ON :
VERSI ON NO : 6 WORK ORDER# : 0L3289
HAWY CSR 101 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 101 W F. ANDERSON CONSTRUCTI ON DLB EARTHWORK CO STERLI NG BREEN CRUSHI NG, | NC.
VIC. M 73 TO ARTIC VIC. 212 M DDLE FORK RD 2823 29TH AVE SW 887 STATE HWY 507
08C544 TUMMTER - 98512-6106 CENTRALI A WA 98531
PRQJECT CHEHALIS WA 985328603 OLYMPIA WA 985022599 CHEHALIS WA 985320318
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 100066
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 CONSTRUCTI ON SI GNS CLASS A
10. 2000 e 100. 0000 175. 0000 170. 0000 37. 2500
1, 020. 00 1, 785. 00 1, 734.00 379.95
OTHER | TEMS
23 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
60. 0000 s 25. 0000 64. 0000 22.0000 10. 0000
1, 500. 00 3, 840. 00 1, 320. 00 600. 00
24 PLUGG NG EXI STI NG PI PE
4.0000 EACH 400. 0000 750. 0000 300. 0000 350. 0000
1, 600. 00 3, 000. 00 1, 200. 00 1, 400. 00
25 SHORI NG OR EXTRA EXCAVATI ON CLASS B
40. 0000 e 15. 0000 72.5000 5.0000 75. 0000
600. 00 2,900. 00 200. 00 3, 000. 00
26 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
27 TRI MM NG AND CLEANUP
L.S.
1, 750. 00 3, 200. 00 1, 500. 00 2, 000. 00
28 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
29 CREDI T/DEBI TS - M NOR CHANGES
CALC
2.00 2.00 2.00 2.00

CONTRACT TOTAL $468, 370. 20 $446, 854. 11 $458, 617. 00 $508, 869. 11



DOT_RGGBO5

* Kk *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3289

PS&E JOB NO: 98C544
CONTRACT NO: 005724
VERSI ON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 4TH BI DDER

ROGNLIN' S, | NC.
321 W STATE ST
98520- 6143

ABERDEEN WA 98520007¢
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

PAGE : 4-A

DATE: 06/ 11/1999
TI ME: 10: 27

BI DS OPENED ON : Jul 8 1999
AWARDED ON

------- 5TH BIDDER - ------

QUI GG BROS | NC
819 W STATE ST

98520- 5934
ABERDEEN WA 985200281
CONTRACTOR NUMBER : 680000

PRI CE PER UNI T/
TOTAL AMOUNT

HWY : SR 101
TI TLE : SR 101
VIC. MP 73 TO ARTIC VIC
98C544
PROQJIECT
COUNTY(S) : GRAYS HARBOR
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S
42, 488. 20
2 CLEARI NG AND GRUBBI NG
0. 8000 ha 10, 000. 0000
8, 000. 00
GRADI NG
3 ROADWAY EXCAVATI ON I NCL. HAUL
25000. 0000 B 7. 5000
187, 500. 00
4 SELECT BORROW I NCL. HAUL
250. 0000 t 14. 0000
3, 500. 00
DRAI NAGE
5  FURNI SHI NG AND JACKI NG 900 MM DI AM STEEL CASI NG
88. 0000 w 1, 000. 0000
88, 000. 00
6 QUARRY SPALLS
75. 0000 t 25. 0000
1, 875. 00
7 SCHEDULE A CULV. Pl PE 600 MM DI AM
25. 0000 w 125. 0000
3,125. 00
STRUCTURE
8 FORCE ACCOUNT BORI NG CONTROL
EST
15, 000. 00
SURFACI NG
9 CRUSHED SURFACI NG BASE COURSE
230. 0000 t 20. 0000
4, 600. 00

LI QUI D ASPHALT
10 ANTI - STRI PPI NG ADDI TI VE
EST.
80. 00

50, 800. 00
15, 000. 0000
12, 000. 00
9. 0000

225, 000. 00
20. 0000

5, 000. 00
1,100. 0000

96, 800. 00

60. 0000
4,500. 00

120. 0000
3, 000. 00

15, 000. 00

20. 0000

4, 600. 00

80. 00

52, 000. 00
20, 000. 0000
16, 000. 00
8. 8500

221, 250. 00
10. 7500
2,687.50

1, 350. 0000

118, 800. 00

32. 0000
2,400. 00

250. 0000
6, 250. 00

15, 000. 00

25. 0000

5, 750. 00

80. 00



DOT_RGGBO5

PS&E JOB NO: 98C544
CONTRACT NO: 005724
VERSI ON NO : 6

REVI SI ON NO
REGI ON NO

1

: 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

WORK ORDER# : 0L3289

VIC. MP 73 TO ARTIC VIC

HWY : SR 101
TI TLE : SR 101

98C544
PROQJIECT
COUNTY(S) : GRAYS HARBOR
| TEM | TEM DESCRI PTI ON
NO. EST. QUANTI TY

UNIT
MEAS

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

ROGNLIN' S, | NC.
321 W STATE ST
98520- 6143
ABERDEEN

PRI CE PER UNI T/
TOTAL AMOUNT

4TH Bl DDER

WA 98520007¢
CONTRACTOR NUMBER

PAGE : 5-A

DATE: 06/ 11/1999
TI ME: 10: 27

Bl DS OPENED ON : Jul
AWARDED ON

8 1999

5TH BIDDER - ------

QUI GG BROS | NC
819 W STATE ST
98520- 5934
ABERDEEN

CONTRACTOR NUMBER :

WA 985200281
680000

PRI CE PER UNI T/
TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
11 ASPHALT CONC. PAVEMENT CL. A P(

65. 0000

t

EROSI ON CONTROL AND PLANTI NG
12 SEEDI NG, FERTILIZI NG AND MJLCHI NG

1. 9000

13 LIMNG
1. 9000

ha

ha

14 SPI LL CONTROL RESPONDER

36. 0000

HR

15 ERCSI ON CONTROL SPECI ALI ST

36. 0000

HR

100. 0000
6, 500. 00

3, 000. 0000

5, 700. 00

1, 500. 0000
2, 850. 00

35. 0000
1, 260. 00

30. 0000
1, 080. 00

16 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

TRAFFI C
17 PAINT STRI PE
600. 0000

EST.

18 PLASTI C DRAI NAGE MARKI NG

7.0000

EACH

19 TEMPORARY TRAFFI C CONTROL DEVI CES

L.S

20 TRAFFI C CONTROL LABOR

2000. 0000

HR

21 TRAFFI C CONTROL SUPERVI SOR

400. 0000

HR

3, 000. 00

2.0000

1, 200. 00

20. 0000

140. 00

6, 000. 00

30. 0000
60, 000. 00

35. 0000
14, 000. 00

160. 0000
10, 400. 00

2, 000. 0000

3, 800. 00

500. 0000
950. 00

25. 0000
900. 00

25. 0000

900. 00

3, 000. 00

2.0000

1, 200. 00

100. 0000

700. 00

3, 000. 00

24.0000
48, 000. 00

25. 0000
10, 000. 00

175. 0000
11, 375. 00

1, 850. 0000

3,515.00

370. 0000
703. 00

57. 0000
2,052.00

57. 0000

2,052.00

3, 000. 00

2.0000

1, 200. 00

50. 0000

350. 00

2,760. 00

24.0000
48, 000. 00

1. 0000
400. 00



DOT_RGGBO5

PS&E JOB NO: 98C544

* Kk *

Bl D TABULATI ON REPORT
REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

PAGE : 6-A

DATE: 06/ 11/1999
TI ME: 10: 27

BI DS OPENED ON : Jul 8 1999

CONTRACT NO: 005724 REGION NO : 3 AWARDED ON :
VERSION NO : 6 WORK ORDER# : OL3289
W CSR 101 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 101 ROGNLI N'S, | NC. QUI GG BROS | NC
VIC. M 73 TO ARTIC VIC. 321 W STATE ST 819 W STATE ST
980544 98520- 6143 98520- 5934
PROJECT ABERDEEN WA 98520007¢ ABERDEEN WA 985200281
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 680000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 CONSTRUCTI ON SI GNS CLASS A
10. 2000 m 100. 0000 150. 0000 150. 0000
1, 020. 00 1, 530. 00 1, 530. 00
OTHER | TEMS
23 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
60. 0000 B 25. 0000 15. 0000 20. 0000
1, 500. 00 900. 00 1, 200. 00
24 PLUGG NG EXI STI NG PI PE
4.0000 EACH 400. 0000 1, 000. 0000 340. 0000
1, 600. 00 4,000. 00 1, 360. 00
25 SHORI NG OR EXTRA EXCAVATI ON CLASS B
40. 0000 m 15. 0000 20. 0000 54. 0000
600. 00 800. 00 2,160. 00
26 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00 5, 000. 00
27 TRI MM NG AND CLEANUP
L.S.
1, 750. 00 3, 000. 00 2,100. 00
28 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00
29 CREDI T/ DEBI TS - M NOR CHANGES
CALC
2.00 2.00 2.00
CONTRACT TOTAL $468, 370. 20 $515, 862. 00 $529, 976. 50
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PS&E JOB NO:
CONTRACT NO:
TI TLE:

1

2

3

4

5

PAGE :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
98C544 *oEx ALTERNATE COMBI NATI ON BI DS *oEx Bl DS OPENED ON:
005724 *oEox RANKED BY DOLLAR AMOUNT *oxx Jul 8 1999

SR 101 3
VIC. MP 73 TO ARTIC VIC. REG ON:

98C544
HWY: SR 101

$446, 854. 11 BASE W F. ANDERSON CONSTRUCTI ON CO. | NC.

212 M DDLE FORK RD
CHEHALI'S, WA 985328603

$458, 617. 00 BASE DLB EARTHWORK CO

2823 29TH AVE SW
TUMMTER - 98512-6106
PO BOX 12599

OLYMPI A, WA 985022599

$508, 869. 11 BASE STERLI NG BREEN CRUSHI NG, | NC.

887 STATE HWY 507
CENTRALI A WA 98531

PO BOX 1347

CHEHALI'S, WA 985320318

$515, 862. 00 BASE ROGNLIN' S, | NC.
321 W STATE ST
98520- 6143
PO BOX 307
ABERDEEN, WA 985200078

$529, 976. 50 BASE QUI GG BROS | NC
819 W STATE ST
98520- 5934
PO BOX 1707
ABERDEEN, WA 985200281

7-A



